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WESTERN QUALITY CONCRETE, 
INC.
340 SOUTH 1600 WEST
MAPLETON,UT 84664

Project No: STP-LC49(69)
Project Name: DRY CREEK TRAIL PEDESTRAIN UNDERPASS, PAYSON
Desc of Construction: ENHANCEMENT - UNDERPASS
Estimate Completion date on or before 
County: UTAH (49)

ADAMS & SMITH, INC.
1380 WEST CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     200,312.00 120,000.00120,000.00200,312.00 233,888.00 233,888.00

2 1Traffic Control015540005 Lump     55,000.00 10,070.0010,070.0055,000.00 55,478.50 55,478.50

3 10Check Dam (Stone)01571001P Each     1,750.00 1,450.00145.00175.00 235.03 2,350.30

4 2250Check Dam (Fiber Roll)015710025 ft       22,500.00 18,000.008.0010.00 5.28 11,880.00

5 1100Silt Fence015710030 ft       4,675.00 3,300.003.004.25 9.11 10,021.00

6 475Dust Control and Watering015720020 1000 gal 7,125.00 475.001.0015.00 9.82 4,664.50

7 1Survey01721001P Lump     20,000.00 18,429.0018,429.0020,000.00 18,329.16 18,329.16

8 2Move Street Sign018910010 Each     600.00 472.00236.00300.00 147.99 295.98

9 2Move Mailbox018910020 Each     750.00 833.00416.50375.00 303.70 607.40

10 1Reconstruct Valve Box018920040 Each     620.00 414.50414.50620.00 368.30 368.30

11 1Reconstruct Manhole018920050 Each     1,050.00 787.00787.001,050.00 1.18 1.18

12 6362Borrow (Plan Quantity)020560005 cu yd    108,154.00 194,041.0030.5017.00 20.51 130,484.62

13 1Clearing and Grubbing022310010 Lump     7,500.00 9,762.009,762.007,500.00 13,693.72 13,693.72

14 1889Roadway Excavation (Plan Quantity)023160020 cu yd    24,557.00 20,779.0011.0013.00 13.06 24,670.34

15 500Loose Riprap023730010 cu yd    32,500.00 40,500.0081.0065.00 99.33 49,665.00

16 150Grouted Boulders (36 inch Thick)02374005* sq yd    30,000.00 50,325.00335.50200.00 277.85 41,677.50

17 325Grouted Boulders (30 inch Thick)02374006* sq yd    56,875.00 75,887.50233.50175.00 226.49 73,609.25

18 1Remove and Replace 8 inch C900 Water Main02511001* Lump     10,500.00 15,431.0015,431.0010,500.00 11,077.86 11,077.86

19 1Remove and Replace 6 inch Pressurized 02511002* Lump     6,750.00 14,026.0014,026.006,750.00 9,584.97 9,584.97

Irrigation Line

20 5218 inch Pipe Culvert, Class C026100032 ft       3,380.00 3,432.0066.0065.00 83.02 4,317.04

21 6018 inch Reinforced Concrete Pipe Culvert, 026100426 ft       4,800.00 8,310.00138.5080.00 99.08 5,944.80

Class C

22 2Catch Basin With Bicycle Safe Grate and 02635011P Each     6,500.00 5,420.002,710.003,250.00 4,711.58 9,423.16

Frame

23 500Untreated Base Course   3/4 inch or  1 inch 027210080 cu yd    13,500.00 24,750.0049.5027.00 45.29 22,645.00

Max (Plan Quantity)

24 900HMA Small Projects - 3/4 inch02741004P Ton      76,500.00 85,050.0094.5085.00 93.91 84,519.00

25 798Multi-Use Trail (Plan Quantity)02743001* sq yd    27,930.00 28,329.0035.5035.00 31.40 25,057.20

26 3Liquid Asphalt MC-70 or MC-250027480010 Ton      2,250.00 1,194.00398.00750.00 627.94 1,883.82

27 1Emulsified Asphalt  SS-1027480030 Ton      550.00 1.101.10550.00 1.13 1.13

28 1Remove Pavement Marking Paint02765003P Lump     2,500.00 2,093.002,093.002,500.00 2,081.83 2,081.83

29 30Pavement Marking Paint027650050 gal      1,500.00 1,515.0050.5050.00 50.41 1,512.30

30 831Concrete Curb and Gutter Type B1027710025 ft       18,282.00 16,620.0020.0022.00 20.77 17,259.87

31 550Concrete Driveway Flared,  6 inch  Thick027710040 sq ft    3,850.00 3,960.007.207.00 8.69 4,779.50

32 5300Concrete Sidewalk027760010 sq ft    21,200.00 26,500.005.004.00 5.31 28,143.00
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33 105Wood Post and Rail Fence02826002* ft       787.50 2,415.0023.007.50 41.07 4,312.35

34 639Architectural Cast-in-Place Constant Slope 02844003P ft       51,120.00 76,360.50119.5080.00 115.95 74,092.05

Barrier

35 4Cast-in-Place Constant Slope Barrier 028440040 Each     23,200.00 6,944.001,736.005,800.00 1,327.50 5,310.00

Approach End (A) 12 Feet

36 823Reinforcing Steel - Coated (Plan Quantity)032110010 lb       1,028.75 1,399.101.701.25 1.37 1,127.51

37 15Concrete- Small Structure033100020 cu yd    13,500.00 3,547.50236.50900.00 567.42 8,511.30

                                                                                          Subtotal 863,596.25 892,822.20 993,268.44

20 - STRUCTURES STRUCTURE NO. E-2542 (Pedestrian Underpass)

38 273Free Draining Granular Backfill Borrow (Plan 020610020 cu yd    10,920.00 10,101.0037.0040.00 55.94 15,271.62

Quantity)

39 27404Reinforcing Steel - Coated (Plan Quantity)032110010 lb       34,255.00 32,884.801.201.25 1.17 32,062.68

40 1Structural Concrete(Est. Lump Qty: 165 cu 03310001P Lump     110,000.00 56,086.0056,086.00110,000.00 227,361.76 227,361.76

yd)

41 1Pedestrian Culvert Lighting System16529000* Lump     15,000.00 13,651.0013,651.0015,000.00 50,914.34 50,914.34

                                                                                          Subtotal 170,175.00 112,722.80 325,610.40

20 - STRUCTURES STRUCTURE NO. E-2551 (Dry Creek Culvert)

42 541Free Draining Granular Backfill Borrow (Plan 020610020 cu yd    21,640.00 20,017.0037.0040.00 62.40 33,758.40

Quantity)

43 1Remove Box Culvert02221001P Lump     15,000.00 8,557.008,557.0015,000.00 22,794.35 22,794.35

44 145Ornamental Picket Fence02826001* ft       7,250.00 15,660.00108.0050.00 124.34 18,029.30

45 93764Reinforcing Steel - Coated (Plan Quantity)032110010 lb       117,205.00 112,516.801.201.25 1.15 107,828.60

46 1Structural Concrete(Est. Lump Qty: 428 cu 03310001P Lump     245,000.00 206,880.40206,880.40245,000.00 310,312.75 310,312.75

yd)

                                                                                          Subtotal 406,095.00 363,631.20 492,723.40

30 - LANDSCAPING LANDSCAPING

47 200Geotextiles - Weed Barrier020750040 sq yd    350.00 560.002.801.75 2.09 418.00

48 1100Landscape Grading023120010 sq yd    2,200.00 1,870.001.702.00 1.41 1,551.00

49 825Erosion Control Blanket023760010 sq yd    2,887.50 1,897.502.303.50 2.83 2,334.75

50 1Pressurized Irrigation System02812001* Lump     30,000.00 38,678.0038,678.0030,000.00 41,783.70 41,783.70

51 30Concrete Mow Strip02813000* ft       240.00 585.0019.508.00 14.71 441.30

52 1100Dry Stack Rock Wall02906000* sq ft    27,500.00 25,850.0023.5025.00 19.51 21,461.00

53 187Shredded Bark Mulch (Plan Quantity)02909000* sq yd    841.50 1,383.807.404.50 7.92 1,481.04

54 35Wood Fiber Mulch (Plan Quantity)02911001P 1000sqft 7,875.00 2,397.5068.50225.00 67.89 2,376.15

55 175Contractor Furnished Topsoil02912001P cu yd    12,250.00 6,912.5039.5070.00 31.68 5,544.00

56 8Turf Seed029220020 1000sqft 1,440.00 912.00114.00180.00 96.17 769.36

57 35Broadcast Seed029220040 1000sqft 2,975.00 4,970.00142.0085.00 56.57 1,979.95
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58 13Tree - 10 Gal. Container - Acer 02932001P Each     2,145.00 2,216.50170.50165.00 220.63 2,868.19

Grandidentatum - Bigtooth Maple

59 10Tree - 10 Gal. Container - Prunus Virginiana - 02932002P Each     1,650.00 1,705.00170.50165.00 220.63 2,206.30

Chokecherry

60 3Tree - 2 inch Caliper - Gleditsia Triacanthos 02932003P Each     1,275.00 1,024.50341.50425.00 299.83 899.49

'Imperial' - Imperial Honeylocust

61 7Tree - 6 ft. - Pinus Flexilis - Limber Pine02932004P Each     3,150.00 2,390.50341.50450.00 299.83 2,098.81

62 8Tree - 10 Gal. Container - Prunus Virginiana 02932005P Each     1,320.00 1,364.00170.50165.00 220.63 1,765.04

'Canada Red' - Canada Red Chokecherry

63 20Plant - 2 Gal. Container - Rhus Glabra 02932011P Each     600.00 570.0028.5030.00 31.68 633.60

'Cismonatana' - Dwarf Smooth Sumac

64 40Plant - 2 Gal. Container - Potentilla Fruticosa 02932012P Each     1,200.00 1,140.0028.5030.00 31.68 1,267.20

'Red Ace' - Red Ace Shrubby Cinquefoil

65 22Plant - 2 Gal. Container - Prunus Cistena - 02932013P Each     660.00 627.0028.5030.00 31.68 696.96

Cistena Plum

66 16Plant - 2 Gal. Container - Rosa Soetida 02932014P Each     480.00 456.0028.5030.00 40.73 651.68

'Bicolor' - Austrian Copper Rose

67 1Establishment Period029360010 Lump     6,500.00 8,646.008,646.006,500.00 4,525.72 4,525.72

                                                                                          Subtotal 107,539.00 106,155.80 97,753.24

Total:

Percent of Engineer's Estimate: 123.39 %95.34 %

1,547,405.25 1,475,332.00 1,909,355.48


